

ADDENDUM 1

STANDBY CONTRACT FOR INITIAL 70 HOUR ROAD CLEARING PUSH AND LONG-TERM REMOVAL & DISPOSAL OF DEBRIS GENERATED BY A DISASTER

Bid Closing Date: September 27, 2021, at 1:45 PM, EST
Bid Issue Date: August 27, 2021
Addendum Issue Date: August 30, 2021
Pages: 1
By: Tracy Brown, Purchasing Director

Vendor Name: _____
(A copy must be attached to the Addenda Acknowledgement Form)

This addendum hereby clarifies and modifies the request for proposal for the standby contract for initial 70-hour road clearing push and long-term removal & disposal generated by a disaster for Bartow County Government. This addendum is being issued to correct errors or to amend specifications in the original RFP package. The corrections or amendments are as follow:

Corrections:

*On page 2 #1 it reads.... Proposals will be received no later that 1;45 p.m. on February 22, 2016. This is incorrect **the proposals will be received no later than 1:45 p.m. on September 27, 2021***

*On page 3 the Submittal deadline says September 27, 2021 – 2:00 P.M. EST. **This in incorrect the submittal deadline is 1:45 P.M. EST***

Clarify:

Proposals must be submitted to Bartow County Purchasing, 105 North Bartow Street, Cartersville, Georgia 30120, no later than 1:45 p.m., Monday September 27, 2021. Proposals will be opened publicly, and names of the responders read aloud at 2:00 in the Commissioners Conference Room – 2nd floor – Frank Moore Administration and Judicial Building – 135 West Cherokee Avenue, Suite 251, Cartersville, Georgia 30120, Proposals received after the designated time will not be considered.